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NATIONAL AGRICULTURAL COOPERATIVE MARKETING

FEDRERATION OF INDIA LTD.
Siddharth Enclave, Ashram Chowk, Ring Road

New Delhi-110 014

NOTICE INVITING TENDER (N.I.T.)

Sealed Tender on Turnkey basis (two stage bids, Part 1 Technical and Part II Price bid) in duplicate on prescribed form, are invited from PEB manufacturers/ Authorized agency of manufacturer/ Consortium / Partnership with  manufacturer  having adequate experience in dealing with civil works, supply and installation of Pre-Engineered Building for seven  Vegetable Collection Centres at different places mentioned below of  Chindwara district of  M.P. The firms / Company / Individual should have successfully completed and commissioned at least one project should be of the value of Rs.1.00 crore or above. The firms should have adequate resources and expertise in the allied fields for the following works:    

=================================================================Details of Work



       Estimated
         Completion
Earnest 

                                      
          
 

Value          
period

Money 











              Deposit

DESIGN, DRAWING, CONSTRUCTION       Rs. 3.00               6 months        Rs. 3.00     

OF PRE – ENGINEERED BUILDING FOR    Crores                                         Lakhs 

GODOWN & OFFICE BUILDING AND

OTHER CIVIL CONSTRUCTION i. e. 

BOUNDARY WALL, WATER SUPPLY, 

ELECTRIFICATION, APPROACH ROAD 

FOR SEVEN COLLECTION CENTRES 

AT  BIJAGODA (GANGIWADA), 

NAVALGAON  (BICHHUA), PALAKHER 

UMRETH, SANWARIA, BISAPUR& 

SUNARIMOHGAON (KHUIYA)IN THE 

DISTRICT OF CHINDWARA, M.P. 
==================================================================

1.
Tender Documents containing technical specifications and General terms and conditions, can be had from the office of the undersigned on all working days on payment of Rs. 1,000/- (Rs. One thousand only), non-refundable, in cash or by Bank Draft in favour of NAFED payable at New Delhi. The same may also be downloaded from our website at www.nafed-india.com and the payment may be made by Bank Draft during the time of submission of tender. Tender documents are not transferable. Tenderers are requested to submit the information/document along with the Technical bid as indicated in NIT. 

2.
Tender documents will be issued and received at the office of the undersigned as per schedule hereunder:
i) Sale of tender from   31.03.2008  TO  09.04.2008, 1100 hrs to 1500 hrs. on working days only.
ii)         Receipt of sealed tender offers upto 1400 hrs on 10.-04.2008.

iii)        Tender without EMD will be summarily rejected.
iv)       The technical Bid (Part I) of tender shall be opened on 10.04.2008 at 1500 hrs. in the presence of the tenderers who may like to be present.  The price bid (Part II) shall be opened in respect of those contractor found qualified after assessing their suitability based upon the credentials.  Decision of   NAFED shall be final.

3.
Earnest Money Deposit (EMD) as indicated above shall accompany the Tender in the form of crossed A/c Payee Demand Draft favouring NAFED payable at New Delhi from any scheduled Bank.  Tenders without EMD shall not be considered.
4.       Project cost have been prepared based on plinth area rate for pre-engineering building and other Civil construction on Running Meter, Sq. Mtr. and Unit wise. Necessary specifications/particulars are enclosed.

5.
Tendering firms are requested to submit the following information/document along with their Tender Offer in the unpriced /Technical bid – Part I of tender document:
i) Details of organization, present strength of organization (category-wise), bio-data of key persons and list of own tools and plants.  Details of manufacturing and testing facilities for plant and machinery.
ii) Copy of registration with Govt. organizations.  Electrical Contractor’s license in the firm’s name or their associate.
iii) List of works of similar nature executed during last 5 years including value of each work, completion period, period of actual completion and details of works in hand.  The performance certificates from previous clients may also be enclosed.
iv) Balance sheet and Income-Tax Clearance Certificates for the last 3 years along with undertaking that the applicant has never been black listed.
v) Preliminary drawings i.e. Plan & Elevation and Sectional elevation of godown & office building with detailed specifications.

6.
PF, ESI, Work Contract & Sales Tax 

6.1
The tenderer shall submit copy of Registration with PF, ESI, VAT & WCT Authorities at the time of submission of tender bid.  The tender bid submitted without valid PF & ESI Certificate will be summarily rejected.

6.2
Contractor shall indemnify NAFED in respect of any claims from the above authorities in respect of this contract and these shall be the liabilities of the contractor.

7.
Acceptance of the lowest tender is not obligatory and the Managing Director NAFED reserves the right to reject any or all tenders without assigning any reason thereof. For detailed information, you may contact the office of the undersigned at phone no.  011-26340019 or visit our web-site at www.nafed-india.com.

Addl. Managing Director (Project)

                                   NAFED-New Delhi.

1.0 INSTRUCTIONS TO TENDERERS

1.1 The Tender shall be in the prescribed form and complete with all the details/Annexure as required in the technical specifications, descriptive literature and drawings.  The tenders should include all minor accessories not specifically mentioned in the technical specification, but essential for the completeness of the project.  The tenderer shall not be eligible for any extra charges in respect of such minor accessories, though not included in the tender.

1.1.1   The requirement of project,  general and special conditions of contract cover the design, construction of Pre-engineering building for godown, office and Civil construction such as boundary wall, water supply, electrification, approach road for vegetable collection centers at different places in the district of Chindwara, M.P. on Turnkey Basis.  The tenderers are requested to comply with the instructions and conditions in submitting their tender for the above work as the total project cost will be fixed irrespective of the variation in quantities during actual work execution as per scope of service.

Non- submission of certificates/information required along with the tender may entail rejection of the tender.  

Submission of the tender by the tenderer implies that he has read the instructions to tenderers, the general conditions of the contract and all other contract documents and has made himself  aware of the scope and the specifications of the work to be executed. After satisfying himself on due availability of materials, local conditions and other relevant matters having a bearing on the execution of the works including cost thereof.

If a tenderer withdraws his offer after submitting of the tender or after communication of acceptance of his tender by the employer fails to execute the agreement as per Performa within the time specified in the letter of indent issued by the company or fails to commence the work within the time specified in the contract, the earnest money/security deposit paid by the tenderer shall be forfeited or recovered.

The employer reserves the right to accept or reject any or all tenders without assigning any reasons thereof.

1.2 No tender will be received after expiry of the due date and time, as indicated in the N.I.T., under any circumstances whatsoever. No telegraphic/telephonic/fax tenders shall be considered. However, any amendment sent by telegram/fax to the tender already submitted shall be considered, provided it is received before the due date and time for opening of the tender and it is confirmed in writing by post.

1.3 Earnest money as indicated in the N.I.T. shall be deposited in the form of Crossed Demand Draft in favour of NAFED, payable at NEW DELHI.
1.3.1 Any tender, which is not accompanied by EMD in the prescribed manner, will be summarily rejected.  EMD of unsuccessful tenders shall be returned within 100 clear days from the date of opening of the tenders.

1.4
DESIGN & DRAWINGS


Tenderers are instructed to work out the detailed quantities according to the scope of service based on their own design and drawing for this required project. 

1.5
Contents of Tender

The tender will be in two parts:

Part - I  (Technical)

1.5.1
The tender form completed in all respects (Appendix-I).

1.5.2
EMD in the manner specified in the general terms and conditions and conditions of contract. 

1.5.3
Power of Attorney/authorization with a seal of the company, of person signing the bid documents.

1.5.4
 Scope of work : Pre-engineering building, boundary wall, water supply arrangement,     electrification and approach road  complete(Appendix -II).
1.5.5
Deviation sheet from General conditions. (Appendix-III)

1.5.6
Deviation sheets from tender specifications and optional offers, if any. (Appendix-IV)
1.5.7
List of customers, for whom similar project has been completed.    (Appendix-V )

1.5.8    Technical Specifications for Civil work.(Section - B)

Part - II (Commercial)

1.5.9  It will contain the pricing schedule indicating cost of each collection centre including all equipments on Turnkey basis. Quantities of individual items may vary during actual execution of work however total cost of each collection centre will not change. It will also contain cost of spares, training, installation, warranty offered etc as per tender requirements. 
1.6.
PRICE BASIS
Price should be inclusive of all taxes(Vat and Vat on Works Contract), duties, octroi, Service Tax and any other charges or fees leviable by the local authority, on materials in respect of this contract and nothing extra will be payable for increase in such taxes or duties even if imposed or levied either before or after the tenders are opened or during the currency of contract, over and above the tendered/accepted price. However NAFED will provide C – FORM as far as possible to the contractor for getting tax benefits/Reimbursements.  

1.6.1  The  contract   shall    include   provision  of all   labour, materials,  equipment, transportation, tools, for the construction of Pre-engineered building such as Godown, office etc. required up to the handing over  of the above to the Employer.  The prices are also inclusive of obtaining necessary formal   approvals   for these construction from the local authorities.  No extra payment shall be made on account of obtaining the approvals from statutory bodies.      

1.7
Both the parts I & II above will be submitted in SEPARATE SEALED ENVELOPES with the tender form.  Part – I and Part-II as appropriately indicated on the top of envelope.  EMD shall be enclosed with Part - I.

1.8
SIGNING OF TENDER
Individuals  signing the  tender or other  documents must specify  whether they are signing as 

‘ Sole Proprietor ‘ ‘ Registered Active Partner ‘ for the firm. The tenders by the incorporated company should be signed by a constituted attorney of the firm and the document to this effect shall be provided by the contractor.

1.9 TIME SCHEDULE


The entire work is to be completed within 6 months.  The completion time shall be strictly observed by the Contractor and shall be reckoned from the date on which the order to commence work is given to the contractor/Site are handed over (whichever is later).

1.10
The employer reserves the right to reject/negotiate all or any of the tenders and to accept in whole or part of any of the tenders, without assigning any reason for so doing.  The employer reserve the right to divide and allot the specialize work to other agency. The successful tenderer will be required to sign an agreement in the form approved by the Employer, for the fulfillment of contract.  But the written acceptance of the Employer of a Tender will constitute a binding agreement between the Employer and the firm so tendering, whether such formal contract is or is not subsequently entered into.

1.11
FACILITIES AT SITE

(a) Electricity & Water

Arranging of power, electricity energy and water necessary for due performance of the job including execution of any agreement and bind for the same with the authorities concerned including the payment of that bills shall be entire responsibility of the contractor.  Wherever help of Nafed is needed for applying for connections, Nafed would be signing such applications but pursuing applications for getting connections shall be the job of contractor. The water arrangements and its distribution arrangement shall have to be made by the contractor for his need at his own cost.

b.
Storage Space
Space for storing construction materials, equipments, including watch and ward and its safety will be the sole responsibility of the contractor. The Contractor should make temporary store room at site and the same should be removed before handing over the entire project to the Employer.

1.12
IMPORT LICENCE
No import licenses shall be provided by the Employer to the contractors for any components of foreign make, if included in the supply of the contractor.

1.12.1 Acceptance of the tender shall be governed by the "conditions of contract" stipulated hereinafter.

1.12.2 The tender shall remain valid for a period of 90 days from the date of opening of tender (priced bids).  In the event of the tenderer withdrawing his offer within the validity period, for any reason what so-ever, Earnest Money deposited with the tender shall be forfeited by the Employer.

1.12.3 Tenderer is advised in his own interest to satisfy himself about building and Site conditions. He shall be deemed to have full knowledge of all the relevant documents, technical specifications and other conditions.

1.13     COMPLETENESS OF TENDER
The tender should be complete with all the details as required in the technical specifications, descriptive literature and drawings.  The tenders should include all minor accessories not specifically mentioned in the technical specification, but essential for the completeness of the plant.  The tenderer shall not be eligible for any extra charges in respect of such minor accessories, though not specifically mentioned in the tender.

1.13.1
Tenderer must furnish with his tender a list of job in hand/successfully completed by his firm mentioning the value of each contract, year of award and completion, whether cooperative private or public sector.

1.14.
IMPLICATIONS OF SUBMISSION OF TENDER

(a) Tenderers are advised to visit sufficiently in advance of the fixed date for submission of tender.

(b) A Tenderer shall be deemed to have full knowledge of all the relevant  documents, technical specifications, description literature and drawings etc.

(c)
Conditional and/or incomplete tenders are liable to be rejected.

(d)
The tenders shall be rejected if not properly sealed.

(e)
A Tenderer shall have to produce latest Income tax Clearance Certificate              along with his tender.

1.15   Whatever may be the conditions of the tender specified or indicated in the Contractor's offer, it is only the conditions indicated in the "TENDER DOCUMENTS" unless modifications are agreed to before the order is placed, that will be binding upon the Contractor and the Employer.

-------------------------                                                      ------------------------

(Employer)                                                                      (Contractor)

APPENDIX  - I

TENDER FORM

(To be submitted in duplicate alongwith all Annexures / appendixes  as specified in the Tender Document)

To


The Managing Director,


_____________________


_____________________
Sub:   Tender for    design, drawing, construction of Pre – Engineered Building for Godown & Office Building and other Civil construction i.e. Boundary wall, Water supply arrangement, Electrification, approach road for seven Collection Centres at different places in the District of Chindwara, MP. on Turnkey Basis to the contractor.

Dear Sir,

I/we have read and examined the following documents relating                                      to design, drawing, construction of Pre – Engineered Building for Godown & Office Building and other Civil construction i.e. Boundary wall, Water supply arrangement, Electrification, approach road for seven Collection Centres at Bijagora, (GANGIWADA), Navalgaon  (BICHHUA), Palakher, Umreth, Sanwaria, Bisapur & Sunarimohgaon (KHUIYA)  in the District of Chindwara, MP. on Turnkey Basis to the contractor.

a) Notice Inviting Tender 

b) Instructions to Tenderers

c) General Conditions of Contract.(Section A,Vol-I)

d)       Technical specifications for civil works (Section B,Vol-I)

2.
I/we hereby tender for execution of the works, covering the                                              design,  drawing, construction of Pre – Engineered Building for Godown & Office Building and other Civil construction i.e. Boundary wall, Water supply arrangement, Electrification, approach road, Gate & Gate pillars for seven Collection Centres at Bijagora, (GANGIWADA), Navalgaon  (BICHHUA), Palakher, Umreth, Sanwwaria, Bisapur & Sunarimohgaon (KUIYA) in the District of Chindwara, MP. on Turnkey Basis. Relevant details, on indivisible works on contract basis given in Part-I (within sealed cover). The price is given in Part-II (enclosed in separate sealed cover) inclusive of all taxes, duties, levies, freight, free delivery at site, installation/fixing, testing and commissioning.
3.
In consideration of I/we being invited to tender, I/we agree to keep the tender open for acceptance for 3 (three) months from the due date of submission thereof and not to take any modification in its terms and conditions which are not acceptable to the NAFED, New Delhi. 

4.
A Demand Draft No._________________________dated_____________ for Rs.____________payable at Delhi in favour of NAFED against payment of Earnest money is enclosed herewith.  If I/we fail to keep the tender open as aforesaid, or make any modification in the terms and conditions of the tender which are not acceptable to the NAFED, I/we agree that NAFED shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.  Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms, conditions and provisions of the aforesaid documents.

5.
If, after the tender is accepted, and I/we fail to commence the execution of the works as provided in the conditions, I/we agree that NAFED shall without prejudice to any of their right or remedy be at liberty to forfeit the said earnest money absolutely. 

SIGNATURE_____________

DESIGNATION___________

COMPANY_______________
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__________________________                                                                 Date:

APPENDIX - II

SCOPE OF WORK 

A. Giving design drawing of Pre-Engineered building for godown having plinth area of 500 Sq. Mtr. eaves height 4.5 Mtr. from plinth level. Plinth level will be 1 Mtr. above from G.L.  The size of the inclined roof shed Godown will be approx. 12.5M x 40 M depending on the size of plots available for each Vegetable collection Centres and also design drawing of foundation of column and foundation beam for brick work upto plinth level, flooring, Provision of proper  windows and one rolling shutters for main door.  The design drawing of office building having plinth area of 50 M2 and consisting of two rooms  of size 3.19 M x 3.19 M each, the bath and toilet 3.19 m x 3.19 m and one verandah 3.19 x 3.19 m.  The office building will also be Pre-engineered building with internal walls above plinth level including flooring complete in all respect. 

B. Boundary wall, Gate and Gate Pillars. The height of boundary wall will be 2.5 Mtr. height from ground level. R.C.C. foundation for R.C.C. columns and R.C.C. beams for brick wall 230 mm thick in 1 : 6 Cement mortar to be raised upto 1.5 M and after that barbed wire fencing will be provided upto 1 Mtr. height above brick wall on support of M.S. Angles of size 40mm x 40 mmx 5 mm. The design drawing of the same will have to be submitted by the Contractor. 

C. Providing and boring of 4 “ dia Tube well with pump, motor, starter & hand pump.

D. Approach road P. C. C 60 M2.
E. Electrification for light, fan, exhaust fan, motor etc. and providing electric connection with proper cable for 10 KW load to the building complete in all respect. 

F. All the drawing design for the above work should be prepared by the Contractor duly certified by a Professor of Govt. Engineering College.          


APPENDIX - III

SCHEDULE OF DEVIATION FROM GENERAL CONDITIONS

All deviations from the General conditions shall be filled in by the tenderer clause by clause in this schedule

	S. No.
	Clause No
	Particulars
	Deviations



	
	
	
	


I/We hereby certifies that the above mentioned are the only deviations from the General Conditions of Contract.

                                                                                                                     Signature____________________                    Designation____________________








 Date__________________________

Company____________________

APPENDIX - IV

SCHEDULE OF DEVIATION FROM TENDER SPECIFICATIONS & OTHER OFFER

All deviations from the specifications shall be filled in by the tenderer clause by clause in this schedule

	S. No.
	I tem
	Deviations



	
	
	


I/We hereby certifies that the above mentioned are the only deviations from the technical specifications of the enquiry.







            Signature______________________








Designation____________________

(Company Seal)








Company______________________








Date__________________________
APPENDIX - V

TENDERER’S EXPERIENCE

Tenderer shall furnish here a list of similar jobs executed by him to whom a reference may be made.

	Sl. No.
	Name & description of works 
	Value of works
	Date of award and completion
	Name and address of the client
	Persons to whom reference may be made

	
	
	
	
	
	


       Signature__________________                                Designation____________________

(Company Seal)




      Company______________________

     






      Date__________________________

SECTION – A

1 GENERAL CONDITIONS OF CONTRACT

2.1        DEFINITION OF TERMS

The following terms used hereinafter for the sake of brevity shall have the following means:-

2.1.1
"EMPLOYER” shall mean National Agricultural Cooperative Marketing Federation of India Ltd. (NAFED) and shall include their legal representative/s, assign/s or successor/s

2.1.2
"CONTRACTOR'' shall mean the Tenderer whose tender has been accepted by the Employer and shall include the Tenderer's heirs, successors and assigns approved by the Employer.

2.1.3
''LETTER OF INTENT/WORK ORDER" shall mean the employer's letter to the Contractor/Tenderer conveying the acceptance of his tender subject to such reservations as may be stated therein.

2.1.4 “CONTRACT" shall mean the agreement between the contractor and the NAFED to be entered into under clause (2.2) of these conditions and shall include the Tender Notice, General conditions of Contract, Specifications, Schedule of equipment correspondence/amendments mutually agreed upon in writing.

2.1.5
 Engineer/Site Engineer shall mean the person duly appointed in writing by the employer to act as Engineer/Site Engineer for the purpose of contract or in default of such appointment which shall mean “The Employer”.

2.1.6 “BIS and/or BS” : The ‘BIS and/or BS‘ shall mean the Indian and /or British standard specifications as issued by the Indian and British Institution current at the date of acceptance of the Tender.

2.1.7 Singular & Plural : Words imparting the singular only also include the plural                         and vice – versa where the context requires. 

2.2
CONTRACT AGREEMENT
A formal agreement shall be entered into by the Contractor with the Employer for the proper fulfillment of the contract.  A copy of the form is enclosed as Annexure - I.  In case the agreement is not executed by the Contractor, with the Employer within 30 days, the Employer shall at his option without prejudice to any other price, or claims against the contractor within seven days after expiry of the said 30 days and before execution of the   agreement by the Contractor by notice in writing revoke the acceptance of the tender, and thereupon the Employer shall not be liable to any claim from the contractor for work already done.  The earnest money deposited with the tender shall be, forfeited by the Employer.

2.3
COMPLETENESS OF CONTRACT
The Contractor shall provide without any extra charge all items whether specifically mentioned or not but which are usual or required to make a complete working plant and to ensure safe and satisfactory operation unless excluded clearly.  All apparatus, material or labour which may be necessary to complete the work,  in accordance with the intent or purposes of these specifications shall be considered to be in the scope of work of the contract and shall be furnished without extra charge, as if fully described and called for in these specifications and/or shown on plans.

2.4
BYE-LAWS
2.4.1
The contractor shall comply with all bye-laws and regulations of local and other statutory authorities having jurisdiction over the works and shall be responsible for the payment of all fees and other charges, giving and receiving of all necessary notices, and keep the Employer informed of the said compliance with the bye-laws, payments made, notices issued and received.

2.4.2 The Contractor shall indemnify the Employer against all claims in respect of patent rights, design, trade marks of name or other protected rights in respect of any plant, machine, work or material used for or in connection with the works or temporary works and from and against all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto.  The contractor shall defend all actions arising from such claims, and shall himself pay all royalties, license fees, damages, costs and charges of all and every sort that may be legally incurred in respect thereof.


2.5
DRAWINGS & LITERATURE
2.5.1 Within 21 days of the acceptance of the tender, Contractor shall furnish three (3) prints of Civil layout drawings showing roads, boundary wall, gate, godown, office building foundation details etc. complete including assembly and erection drawings duly vetted / certified and attested by Professor of Govt.  Engineering College for approval. Name and Contract address including Telephone number / Mobile number of the concerned Professor should also be furnished for technical discussion. If any modifications are proposed by the NAFED four (4) further prints of the modified drawings shall be submitted. No modifications shall be made in a drawing after it has been approved by the Employer, without his prior consent.  All drawings necessary for project execution, assembly, erection, maintenance, repair and operation of the equipment shall be furnished by the Contractor.  Different parts shall be suitably numbered for identifications and ordering of spare parts.

2.5.2 Approval by the NAFED of the drawings shall not relieve the Contractor of any part of his obligation to meet all the requirements of the Contract or of the correctness of his drawings.  The Contractor shall be responsible for and pay for all alterations of the works due to discrepancies or omissions in the drawings or other particulars supplied by him whether such drawings have been approved by the NAFED or not in line with the scope of services. 

2.6
PROGRAMME OF WORK & PROGRESS SCHEDULE

The Contractor shall submit after acceptance of the tender, detailed schedules showing the program and the sequence in which the Contractor proposes to carry out the work with dates and estimated completion times for various parts of the work.  Such schedules shall be approved by the Employer before starting of the work and shall be binding on the Contractor.  If so required the contractor shall also furnish fortnightly or other periodical progress reports.

2.7
VARIATION OF WORK
The NAFED/Employer shall have full power and authority to instruct the Contractor, from time to time, during the execution of the work, to make any alterations in, omissions from, additions to, or substitutions for, the original specification, drawings, designs and instruction that may appear to him to be necessary or advisable during the execution of the work and the contractor shall be bound to carry on the work in accordance with any instructions which may be given to him in writing (in work order book kept at site of work or by any special letter) and such alternations, omissions, additions or substitutions shall not invalidate the contract. Any altered additional or substituted work which the contractor may be directed to do in the manner above specified, as part of the work shall be carried out by the Contractor on the same condition in all respects, on which he agreed to do the main work.  The difference in cost of such variation shall be added to or deducted from the rates applicable in the contract, they shall be agreed by the Employer and the Contractor.

2.8
NEGLIGENCE

If the Contractor shall neglect to execute the work with due diligence or shall contravene the provisions of the contract, the NAFED may give notice in writing to the Contractor calling upon him to make good the neglect or contravention complained of.  If the Contractor fails to comply with such notice within a reasonable period, the Employer shall have the option and be at liberty to terminate the contract and to take the work wholly or in part out of the Contractor's hands and complete it either by himself or his agents at a reasonable price at the risk and cost of the Contractor.  The Employer shall then be entitled to retain/ debit any balance sum which may otherwise be then due on the contract by him to the Contractor towards the payment of the cost of execution of such work as aforesaid.  If the cost of execution shall exceed the balance due to the contractor, the Employer shall be at liberty to dispose of any of the Contractor's materials or construction plant that may be at site and apply the proceeds for payment of the difference of such cost or recover the balance by process of law.

2.9
INSPECTION & TESTING
2.9.1
The Employer or its/their authorized representative shall have full  power to inspect the work or examine the materials and workmanship of the plant at the Contractor's works or at any place from which the material or equipment is obtained.  The Contractor shall carry out any modification or rectification as may be necessary in the opinion of the Employer for proper functioning of the equipments/system.  The material, cement, steel, timber, CC cube test, pressure tests and/or running test of the equipment shall have to be arranged by the Contractor at his own cost.   Acceptance of any material or equipment shall in no way relieve the Contractor of his responsibility for meeting the requirement of the Specifications.

2.9.2 Routine and other tests for the various items of equipment shall be performed at the Contractor's works and test certificates furnished. The Contractor shall permit the Employer's authorized representative to be present during any of the tests. After notification to the Employer that the installation has been completed, the Contractor shall make under the direction and in the presence of the Employer such tests and inspections as have been specified or as the Employer shall consider necessary to determine whether or not the full intent of the requirements of the plans and specifications have been fulfilled. In case the work does not meet the full intent of the specification and further tests shall be considered necessary the Contractor shall bear all expenses thereof.

2.10
REJECTION OF DEFECTIVE WORKS/EQUIPMENT/ PLANT

If the completed work or any portion thereof, before it is taken over, be found defective or fails to fulfill the intent of the specifications, the Contractor shall on receipt of notice from the Employer forthwith make defective work good to the satisfaction of the Employer.

Should he fail to do so within a time considered reasonable by the Employer, the Employer may reject and replace, at the risk and expense of the Contractor, the whole or any portion of the plant which is defective or fails to fulfill the requirement of the contract.

2.11
TAKING OVER
The complete Godown, Office, boundary wall, approach road, tube well etc. after the erection at site will be taken over by the Employer, only after the Employer issue certificates in writing that the above work has fulfilled the contract conditions/obligations.

2.12
CONTRACTOR’S REPRESENTATIVES
The contractor shall employ at least one qualified and experienced representative whose name shall have previously been communicated in writing to the Employer to supervise the complete work.  Any written order or instructions given to the representative shall be deemed to have been given to the Contractor.  The Employer shall be at liberty to object to any particular representative employed by the Contractor on the work and the Contractor shall remove the persons objected to on receipt from Employer in writing a request requiring him to do so and shall provide in his place another competent and experienced representative acceptable to the Employer.

2.13
EXTENSION OF TIME
If the contractor shall desire an extension of time, for completion of the work, due to any act of neglect of the Employer or due to some extra work, additions and alterations in original specifications, designs and drawings ordered during the execution of work, or by strikes, lockouts, fire, war act or public enemy or by any other reasonable cause (which the Employer decides the same reasonable and justify the delay), then he shall apply in writing to the Employer within 7 days from the date of occurrence of the delay.

2.14
LIQUIDATED DAMAGES/COMPENSATION FOR DELAY
2.14.1
If the Contractor fails to complete the work within the stipulated time of completion or within any agreed extension of time, the Contractor shall pay penalty at the rate of 1/2 % (half percent) of the contract value of complete work for each week or part thereof the work remains un-commenced and incomplete. The total penalty under this clause shall, however, not exceed 5% (five percent) of the contract value.

2.14.2 The terms & conditions mutually agreed upon shall be subject to Force Majeure. Neither the Contractor, nor the Employer shall be considered to be in default in the performance of its obligations, if such performance is prevented or delayed because of war, hostilities, revolution, civil commotion, strike, epidemic, accident, fire, flood or because any law, order, proclamation, regulation or ordinance of any Government or if any act of God or dissimilar nature beyond the reasonable control of the party affected, provided notice of any such cause is given within 7 days from the happening of the event. Should one or both the parties be prevented from fulfilling his/their contractual obligations by a State of Force Majeure lasting continuously for a period of six months, the two parties should consult, with each other regarding the further implementation of the contract.

2.15
GUARANTEE & DEFECTS LIABILITY PERIOD
2.15.1 The Contractor shall guarantee that the complete PEB Godown, office, boundary wall, approach road, Electric wiring, providing boring and tube-well is constructed as per approved specification and design.  The guarantee shall be valid for a minimum period of 24 months after taking over and any parts found defective shall be replaced free of all costs by Contractor.  The services of the Contractor's personnel if requisitioned during this period for such work shall be made available free of any cost to the NAFED.  If it is necessary to send the defective parts for repair/replacement, cost from the site to works and back shall be borne by the contractor.  The maintenance of this PEB Godown &  Office shall be arranged by the Contractor within the guarantee period without any extra cost. 

2.15.2 If the defects are not remedied within a reasonable time the NAFED may proceed to do so at the Contractor's risk and expense without prejudice to any other rights.

2.16
INSURANCE

The Contractor shall arrange insurance of all materials & equipments during the transport and execution of work until the work is 'Taken over' under clause 2.11 by the NAFED, the Contractor shall keep insured such works as may be upon the site against all risks viz., fire, flood, lighting, earthquake, tempest, theft, strikes, riot, Terrorist activities or civil commotion for the value thereof and shall produce documentary evidence in support of the same whenever required by the Employer.  All moneys received against such insurance policies shall be applied towards the rectification and/or replacements of the works so damaged.  The provision of this clause shall be applicable without prejudice to the liability of the Contractor under other provisions of the Contract. The Contractor shall have the Insurance Policy under the Workmen Compensation. 

2.17
MODE OF PAYMENT 
As the above work is scheduled to be awarded on turnkey basis, the overall cost of Project will be fixed . However, if any additional work arises due to variation in the scope of service, the same should be got approved from NAFED prior to its execution and it will be paid extra. The mode of payment after duly certification of bill / work and recommendation for payment by representative / Engineer-in-charge of NAFED, will be as under :   

2.17.1 20 % of the total cost of each Collection Centre  shall be released to the Contractor  by   NAFED before starting of work against Bank Guarantee of equivalent amount valid upto 30 days beyond the completion of the Collection Centre and after submission of approved drawing ( complete plan and elevations of the Godown , Boundary wall, approach road, office building, gate and gate pillars) and structural design of each Collection centers  vetted by a professor of Govt. Engineering College.

2.17.2   20 % shall be released to  the Contractor after completion of the building, boundary wall of each Collection centers upto   plinth level.

2.17.3   30 % shall be released to  the Contractor on completion of super structure of the building, approach road, boundary wall, tube well of each Collection centres. 

2.17.4  15 % shall be paid on finishing of all works including electrification, water supply & sanitary fittings of each approved Collection Centre.

2.17.5
15 % shall be paid on handing over the complete Collection Centres  with Completion Certificate and submission of Bank Guarantee of equivalent amount valid upto the end of Free Maintenance Period. 

2.17.6
Terms for payment of other job related to getting approval for connection of Electric Supply from the Electricity Board, Municipal Authority for getting Service connection, testing of Soil and building material will be paid by NAFED to the Contractor  as extra on production of test certificate, bills and vouchers and money receipts from the concerned agency by the Contractor. 

2.17.7   Income tax at source will be deducted from each payment of Running Bills / Final Bill as per provisions of Income Tax Act, 1961.

2.17.8  NAFED will deduct all payment, if paid on behalf of the Contractor on account of PF, ESI , other Govt. dues or any other dues for any account paid or recovered on behalf of  the Contractor whatsoever from the bills of the  Contractor for this Project.  
2.18
Time Schedule  The time is the essence of the contract and the whole of works is to be completed within 6 months from the date of issue of work order or date of handing over of site whichever is later. The employer reserves their right to fix up the further priorities and phasing of work in which order the works are to be executed for this purpose.  The NAFED will be entitled to indicate the date of commencement and completion of various sections and/or part of the work within the overall time mentioned in this clause and the contractor will be bound to abide by said dates. 

2.19
Escalation  No escalation on account of any increase in price index in the price of materials, imposition of sales tax or other tax etc. or imposition of levies etc. will be payable.  



No price escalation shall be applicable even during extended period for completing works.

2.20
DEDUCTION OF TAXES
All payments to Supplier/Contractor shall be subject to the deduction of income – tax, work tax or any other tax levied or imposed by the Central or State Government or any other local authority from time to time as per Income – Tax Act 1962 and / as per provision of the Central / State Act and incase if any taxes or levies recovered on account of the default of the supplier/contractor from NAFED, in that event, Supplier/Contractor shall indemnify the NAFED the amount so recovered from NAFED on this account. 

2.21
SECURITY DEPOSIT

Within 15 days of receipt of Work Order, an amount equal to 5% of the total value of the contract shall be deposited by the successful Tenderer towards security Deposit for the due fulfillment of the contract for a period of 24 months from the date the completed work is taken over by the NAFED or alternatively the contractor should agree for deductions to be made from the "On account" bills @5% of the bill amount.  (Earnest Money deposited with the tender shall be adjusted against the Security Deposit).

2.22     CLEAN UP OF WORK SITE

During progress of work, the Contractor shall at all times keep the entire project site including storage areas free from waste or rubbish.  On successful completion of the entire work, he shall remove all structures, debris and leave the premises in a satisfactory condition.

2.23 
ARBITRATION 

2.23.1 All or any disputes relating to the meaning of the specifications, designs, drawing and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to any other question, claim, right matter or thing whatsoever, in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders of these conditions or other wise concerning the works or the execution or failure to execute the same whether arising during the progress of the work or after the completion or abandonment thereof etc. or interpretation of any clause of the agreement shall be referred to the Arbitrator,  the Managing Director of the Nafed or his nominee under the provision of the Arbitration and Conciliation Act 1996 or any amended Act / substituted Act and the decision of the Arbitrator shall be final and binding on both the parties. 

2.23.2
The venue of arbitration shall be at New Delhi.

2.23.3
Jurisdiction - Only courts at New Delhi shall have jurisdiction for enforcement of the award.

2.24      RULES FOR LABOUR CAMPS
(i) The contractor shall abide by the labour rules in force during the execution of work.

(ii) Fair Wages

           The contractor shall pay not less than fair wages to labours engaged by him in the    work.

(iii) The contractor shall remain liable for the payment of all wages for the work people or  employees under payment of wages Act, Employees liability Act, Workmen’s compensation Act / or any Act or enactments relative thereto and rules formed thereunder from time to time.

(iv) The Contractor shall keep Nafed (Employer) indemnify in case any claim is preferred against the Nafed on above account by any authority / authorities.

(v) The Contractor / any other person on behalf of Contractor will maintain all / proper records required to be kept under the “Contract Labour  (Regulation & Abolition ) Act 1970 in respect of labour engaged & necessary registration will be made with the Labour Department of the State. In case of any default / demand from Labour Department, will be recovered from the Contractor / Indemnified by him.   

2.25    WORK AND SERVICES BY OTHER AGENCIES 

If some part of work is excluded from Contractor’s scope of work and the same shall be done by other agencies as mentioned in the specification, the contractor shall coordinate with all such agencies for proper execution of the work.  The Employer shall reserve the right to taking over, at any time, any portion of the site which Employer may require and contractor shall at his own expenses clear such position forthwith.

2.26   EXTRA ITEMS 

Since the above work is awarded on Turnkey basis there should not be any extra item in normal course of work according to the scope of service. However if extra item is still needed due to change in the scope of services, the rates of such extra items shall be derived from schedule of rate of CPWD.  Extra items if any, to be executed under this contract shall be done only with prior consent of the Employer and with prior approval of the cost.

2.27 SAFETY CODES 

a)
.Suitable scaffolds shall be provided for all work that can safely be done from the ground, or from solid construction except such short period as can be done from ladders.

b) Scaffolding or staging more than 3.25 mtrs. below or above the ground floor, swung or suspended from an Overhead support or erected with stationery support shall have guardrail properly attached, bolted, or braced.

c) Working platforms gangways and stairways shall be so constructed that they do not sag unduly or unequally and if height of the platform or gangway or stairway is more than 3.25 mtrs. above or below ground level and floor level, it should be closed boarded having adequate width and be suitably fenced.

d) Safe means of access shall be provided to all working platform and other working places.

e) Adequate precautions shall be taken to prevent danger from electrical equipments. No materials on any of the site shall be so stacked or placed as to cause danger or inconvenience to any person of the public.

2.28  MEDICAL FACILITIES
The contractor shall arrange to provide necessary medical attendance and aid including the provisions and use of drug and medical supplies to his own labour and employees.  The Employer shall have no concern whatsoever for the matter.

2.29  OCTROI AND OTHER DUTIES 
All  charges on account of Octroi, terminal or sale tax and/or other duties on material obtained for the works, shall be borne by the contractor. However as far as possible the Employer may provide C-form free of cost to the contractor, but the contractor cannot claim any extra payment on account of none supply of C-form by the Employer.

2.30   TRANSPORT, PLANT & EQUIPMENT
The contractor shall at his own expense supply all tools, equipment and transport  the same for the execution of the contract.

2.31   ASSIGNMENT OR TRANSFER OF CONTRACT

The contractor shall not without the prior written approval of the Employer sublet, assign or transfer the contract, or any part thereof, or any share or interest therein.  No sum of money to become payable under the contract  shall be payable to any person other than the contractor.  In the event of the contractor’s contravening this condition, the Employer shall be entitled to place the contract elsewhere or the contractor’s account and at his risk and the contractor shall be liable for any loss or damage which the Employer may sustain in consequence or arising out of such replacing the contract.

2.32   COMPLETION CERTIFICATE
i) As soon as the work is completed, the contractor shall give notice of such completion to Employer, on receipt of such notice, the Employer or his representative shall inspect the work and shall furnish the contractor with a certificate of completion indicating (a) the date of completion, (b) defects to be rectified by the contractor and/or (c) items for which payment shall be made at reduced rates.  When separate periods of completion have been specified for items or groups of items, the Employer shall issue separate completion certificates for such items or groups of items.  No certificate of completion shall be issued, nor shall the work be considered to be complete till the contractor shall have removed from the premises on which the work has been executed all scaffolding, sheds and surplus materials, except such as are required for rectification of defects, rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with the execution of the work as shall have been erected by the contractor for the workmen and cleaned all dirt from all parts of work sites in, upon or about which the work has been executed or of which we may have had possession for the purpose of the execution thereof and cleaned floors, gutters and drains, eased and oiled sashes, oiled locks and fastening, labeled the keys clearly and handed them over to the Employer or his representative and make the whole premises fit for immediate occupation or use to the satisfaction of the employer.  If the contractor shall fail to comply with any of the requirements of this condition as aforesaid, on or before the date of completion of the works, the Employer may at the expense of the contractor, fulfil such requirements and dispose off the scaffolding surplus materials and rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any such scaffolding or surplus materials, except for any sum actually realized by the sale thereof, less the cost of fulfilling such requirements is more than the amount realized on such disposal as aforesaid, the contractor shall forthwith on demand pay such excess.

ii) If at any time before completion of the entire work items or groups of items for which separate periods of completion have been specified, have been completed, the Employer with the consent of the contractor, take possession of any part or parts of the same any such part(s) being hereinafter in this condition referred to as ‘relevant part’ , then notwithstanding any thing expressed or implied elsewhere in this contract.

a) Within 30 days of completion of  such items or group of items or of portion of the relevant part, the Employer  shall issue a completion certificate  for the relevant part as in condition (2.32.1) provided above, the contractor fulfils his obligations under that condition for the relevant part.

b) The maintenance period in respect of such items and the relevant part shall be deemed to have commenced from the certified date of completion of such items or the relevant part as the case may be.

c) For the purpose of ascertaining compensation for delay under condition 2.14 in respect  of any period during which the works are not completed, the relevant part will be deemed to form a separate item or group, with date of completion as given in the contract or as extended under condition 2.13 and actual date of completion as certified by the Employer under this condition. 

2.33 TERMINATION OF CONTRACTOR FOR DEFAULT:
The Employer may, without prejudice to any other right or remedy which shall have accrued or shall accrue thereafter as it is applicable to that section or sections of works in which the contractor has made default by giving 7 days clear notice, in any of the following cases:

If the contractor:

a) Being an individual, or if a firm, any partner thereof shall at any time be adjudged bankrupt or have a receiving order or orders for administration of his estate made against him or shall take any proceedings, for liquidation or composition under any Bankruptcy Act for the time being in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do, of if any application be made under Insolvency Act for the time being in force for sequestration  of his estate if a trust deed to be granted by him for benefit of his creditors or

b) Being a company shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a receiver or manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle the court of debenture holders to appoint receiver or manager, or

c) Refuses or persistently neglects to comply with a notice in writing from the Employer requiring him to remove defective word or improper materials etc.; or

d) Fails to comply with any of the terms and conditions of the contract, or after seven day’s notice in writing with orders properly issued thereunder; or

e) Suspends the works or part of it before completion without reasonable cause, or fails to proceed with the works with reasonable diligence; or

f) Fails to complete the works and clear the site on or before the date of completion; or

g) Assigns, transfer, sublets or attempts to assign, transfer or sublet, any portion of the works without the prior written approval of the Employer.

Whenever the Employer exercise their authority to cancel the contract under the condition, the Employer may complete the works by any means at  the contractor’s risk and expense.  The contractor shall be entitled to receive payment for the work to the contract value thereof less the cost of completion of the works in his default as certified by Employer (which certificate shall be final, binding and conclusive) and if the cost so certified, exceeds the sum of money held by the Employer as otherwise due to the contractor, the employer may recover the deficit from the contractor by other means.

Provide always that the contract shall not be terminated for defaults mentioned in paras ©, (d), (e) and (f) above unless the contractor continues with such default for seven days after notice in writing  by registered post has been given to him by the Employer and a certificate to that effect from the Employer has been obtained by the Employer.

In case the contract is terminated in part as aforesaid contractor will not released from any of his obligation or liabilities under the contract as regards to the work remaining to be done by him.

In the event of any such termination as aforesaid, the Employer shall, without being responsible to the contractor for fair wear and tear of the same, be entitled to seize and take possession and have free use of all materials, tools, tackles or other things which may be on the site, for use in carrying out or recontracting the work to the exclusion of any right of the contractor over the same and the Employer shall be entitled to retain and apply any balance sum which may otherwise be then due on the contract by him, of the payment of the cost of execution of such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the contractor and the contractor fails to make good the deficit, the said materials, tools, tackles, construction plant or other things, the property of the contractor as may not have been used up in the completion of the works, may be sold by the Employers, and the proceeds applied towards the payment of such difference.  Any outstanding balance after crediting the proceeds of such sales shall be paid by the contractor on demand of the Employers.  But when all expense, cost and charges incurred in the completion of the work are paid by the contractor, all such materials, tools, tackles, construction plant or other things not used in the completion of the works and remaining unsold shall be removed by the contractor.

2.34  SUSPENSION OF WORKS:

The contractor  shall suspend the execution of the works of any part or parts thereof, whenever called upon, for whatever reasons it might be, in writing by the Employer to do so, and shall not resume work thereon until so directed in writing by them.  The contractor will be allowed an extension of time for completion not less than the period of suspension but no other claim in this respect for compensation or otherwise however will be admitted.

2.35  CLAIMS
Should there be any claim of the contractor arising out of or relating to the performance of the contract (of whatever nature, such claim may be) the contractor shall give notice of such claim specifying the claim, cause of claim and details in support of valuation of the claim, to the Employer and to the Site Engineer within fifteen days from the date of happening of the event leading to the cause of claim failing which no such claim will be considered.

2.36 RECOVERY FROM CONTRACTOR

Whenever under the Contract any sum of money shall be recoverable from or payable by the contractor, the same may be deducted from any sum then due or which at any time thereafter may become due to the contractor under the Contract.

2.37 NOTICE AND FEES
The Contractor shall give all notice required by any statutory provision or by the regulations and/or bye-laws of any local authority and/or of any public service, company or authority affected by the works or with whose systems the same are or will be connected and he shall pay and indemnify the Employer against any fees, or charges demandable by law under such acts, regulations and/or bye-laws in respect of the works and shall make and supply all drawings and plans required in connection with any such notices.

2.38   TEMPORARY OFFICE, WORKSHOPS, STORES ETC.

The contractor shall during the progress of the work provide, erect and maintain at his own expense all necessary temporary workshops, stores, offices, material testing laboratory etc., as are required for the proper and efficient execution of work.  

2.39  E. S. I   AND EMPLOYEES PROVIDENT FUND  (E.P.F.)
The Contractor shall be responsible exclusively to pay contribution towards E.S.I. and  Employees Provident Fund  for the employees so engaged  and also provide the requisite  registration number of the E.S.I. and the Employees Provident  Fund Act  for which the Contractor shall be  responsible. The proof of submission of contribution towards PF and/or ESI should be periodically submitted to the Employer or as called for.  The Contractor shall also indemnify NAFED in respect of any claim / demand is made by the said authority from Nafed. 

CONTRACTOR                                                          

                               Annexure - I

AGREEMENT FORM

THIS AGREEMENT made at  _ this day _____  of ____________________________ between M/s. National Agricultural Co-operative Marketing Federation of India Limited, Sidhartha Enclave, Ashram Chowk, Ring Road, New Delhi-110014 ( hereinafter referred  as Employer (NAFED) which expression , where the context so admits, shall include its successors and assignees of the one part and M/s. _____________________________________________________________shall prevail and having its/ their registered office at ______________________________ (hereinafter called contractor) which expression where the context so admits includes its/ their successors and ref no.____                       dated ____ . 

2.
NAFED has decided to entrust the work of                                                                                                                                                     design, drawing, construction of Pre – Engineered Building for Godown & Office Building and other Civil construction i.e. Boundary wall, Water supply arrangement, Electrification, approach road for seven Collection Centres at Bijagora, (GANGIWADA), Navalgaon  (BICHHUA), Palakher, Umreth, Sanwaria, Bisapur & Sunarimohgaon (KHUIYA) in the District of Chindwara, MP. on Turnkey Basis to the contractor.

3.
For the consideration payable under this agreement, the contractor hereby agrees to complete the execution of work and hand over the work after completing the same in a satisfactory manner, within the period specified in the contract. 

4.
It is hereby agreed between the parties as follows :

5.
Time is the essence of this Agreement and all works shall be completed in time allotted to the tenderer as per work order no.-----------                                                              dated-----------.

6.
The General Conditions of Contract governing the Agreement shall be as contained in tender documents Section –A. 

7.
The special conditions of contract governing this agreement shall be as contained in Section B. 

8.
The items of work entrusted to the contractor, the detailed specifications of each item of work, approximate quantities for each item of work to be executed with required materials and labour etc. and the rates payable in respect of each completed item of work shall be as contained in Sections.

9.
Any/all other terms and conditions stipulated with the offer prior or subsequently to tendering acceptance are, treated as withdrawn. Only the terms and conditions stipulated in Sections & Annexures and the letter of award of work shall be applicable.

10.
The detailed technical specifications shall be total in accordance with, as per provision in tender document & agreed to in this Contract/Work Order and for items not contained shall be as elaborated in the Annexure – “       “ and approved by the NAFED.

11.
This agreement has been executed in triplicate and copy of each thereof has been kept by the contracting parties. In witness whereof the parties have executed this agreement, the day and year first above written.

CONTRACTOR




           for   N.A.F.E.D.

Witness Signature






Witness Signature

1.

2.

SECTION -B

SPECIAL CONDITIONS OF CONTRACT: 

TECHNICAL SPECIFICATION FOR CIVIL WORK
SPECIFICATIONS FOR WORK EXECUTION

1.   
GENERAL 

Subject to the nomenclature of the item and the specifications indicated hereafter, the work, in general, shall be carried out in accordance with the CPWD specifications 1996 Vol-.I to VI read with correction slips issued upto the date of receipt of tenders  and relevant IS codes.

Before commencement of the work, the contractor shall correlate nomenclature of the items with all the relevant architectural and structural drawings to satisfy himself that the information available there from is complete and unambiguous. The figures and written dimensions on the drawings shall supersede the measurement by scale. The contractor will submit for approval of Engineer-in-Charge his workshop drawings and the sample of work to be performed under the specified items of work before actually commencing the mass execution of work under the item. Nothing extra shall be payable on this account.

In the event of any difference or discrepancy in the description of any item or its specifications, the same shall be resolved in the following sequence and decision of the Engineer-in-Charge shall be conclusive, final and binding on the contractor.

a) The nomenclature of the item shall take precedence over all and anything stated elsewhere.

b) The conditions and specifications attached to tender documents shall take precedence over the provisions of CPWD specifications 1996 (Vol. I to VI) with correction slips issued upto date of receipt of tender and relevant I.S. codes.

c) The CPWD specifications 1996 Vol.-I to VI with correction slips issued upto date of receipt of tender shall take precedence over provisions of relevant I.S. Codes.

d) In case it is not possible to resolve the dispute with the help of tender documents and CPWD specification 1996 Vol.-I to VI with correction slips upto the date of receipt of tenders, the provisions of relevant I.S. codes shall be relied upon 

e) In case, it is not possible to resolve dispute with the help of any of the above stated documents, the decision and directions of the Engineer-in-Charge shall be followed for execution and completion of any item of work.

2.  
EARTH WORK
Before commencing the earthwork, the ground levels shall be taken at interval to be decided by the Engineer-in-Charge. 

The ground levels shall be recorded in the level book and plotted on plan at scale of 1:500 (or any other suitable scale as decided by Engineer-in-Charge).  The North direction and position of Bench Mark shall be shown on the plans. The ground level for building and the sub-soil water level shall be determined with respect to the bench mark approved by the Engineer-in-Charge before commencement of the work and these levels shall be recorded in the level book and also indicated on the plan showing round levels. These plans shall be signed by the contractor and the Engineer-in-Charge before the earth work is started.

All labour and materials for setting out and making profile and taking ground levels shall be supplied by the contractor and nothing extra shall be payable on this account. 

3.      
CEMENT CONCRETE WORK
All stone aggregate and stone ballast shall be of hard stone variety to be obtained from approved quarries or any other source to be got approved by the Engineer-in-Charge.

Sand to be used for cement concrete work, mortar for masonry and plaster work, shall be of standard quality obtained from the source to be got approved from the Engineer-in-Charge and the same shall be screened and /or washed.

4.  
BRICK WORK 
4.1 
Common burnt bricks shall be hand moulded. They shall be from nodules of free line , visible cracks, flaws warpage and organic matters , have a frog 100mm in length 40mm in width and 10 to 20mm depth . Each bricks shall be marked manufacture ‘s identification   marks.

4.1.1 The bricks may be modular Sizes for non modular shall be 225mmX111mmX70mm.

4.1.2 Bricks shall be sound, compact and uniform in shape.

4.1.3. 
Size: -  The tolerance in length shall be ±3 mm and that on breadth and height shall be ± 2 mm.

4.1.4 Water absorption: - The average water absorption of bricks when tested in accordance with para 6.1.3.5. of CPWD specification 1996 Vol.-II shall not be more than 20 % by weight.

4.1.5 Compressive strength: - Bricks shall have a minimum average compressive strength of 75 Kg/cm2 for class designation -75.when tested in accordance with  of CPWD specification 1996 Vol.-II 

4.1.6 Efflorescence: - The rating of efflorescence of bricks when tested shall be not more than moderate.

4.1.7 Execution of work: it will be in accordance with the CPWD specification 1996 Vol. II with upto date correction slips.

5.0 RCC WORK: - 

5.1 CENTRING AND SHUTTERING FOR RCC WORK

5.1.1. The centering & shuttering for RCC work shall be of steel  or approved water proof ply.  

5.1.2. The concrete surface shall be free from honey combing, offsets, superfluous mortar, cement slurry and foreign matter. The form work shall be assembled in such a way as to facilitate removal of their parts in proper sequence without any damage to the exposed cement concrete surfaces and corners etc. Such surfaces shall not be rendered or plastered or painted with cement or otherwise. The contractor shall keep skilled staff for special care and supervision to check the form work and concreting so that every member is made true to its size, shape level and alignment so that it does not result in any deformation, snug, bulges etc. The contractor shall also take suitable precautionary measures to prevent breaking and chipping of corners and edges of completed work until the building is handed over. 

5.2 RCC work (Design Mix Concrete)

5.2.1 The RCC work shall be done with Design Mix Concrete unless otherwise specified.  In the nomenclature of items wherever letter M has been indicated, the same shall imply for the Design Mix Concrete.  For the nominal mix in RCC,CPWD                                                                                        specifications shall be followed.  The Design Mix Concrete will be designated based on the principles given in IS: 456-2000. The specifications mentioned herein below shall be followed for design mix concrete.

a) Coarse Aggregate: As per CPWD Specifications

b) Fine Aggregate: As per CPWD specifications

c)          Water - It shall conform requirements laid down in IS: 456-2000.

d) 
Cement: Cement arranged by the contractor will be OPC (Grey) of grade 43.  If for any reason, cement of higher grade brought to site by contractor, payment of rate as well as the quantity to be used in the design mix concrete will remain unchanged. However for RCC work in foundation/basement etc. upto plinth level, Portland slag cement confirming to IS: 455 shall be used and the rates shall be quoted accordingly.

e)  
Admixtures:-

No materials other than the essential ingredients, i.e. cement, aggregates and water shall ordinarily be used in the manufacture of concrete or mortar.  But the Engineer‑in‑charge may permit the use of approved admixture for imparting special characteristics to the concrete on satisfactory evidence that it does not in any way adversely affect the properties of concrete particularly its strength, volume changes, durability and has no deleterious effect on the reinforcement.  Use of super plasticiser to improve workability of concrete shall conform to IS: 6925, IS:9103 and other approved standard.  In case super plasticiser is to be used, the contrac​tor, shall provide manufacturer's specification, results of chemical analysis and other relevant tests.  Admixtures generating hydrogen and nitrogen etc. shall not be used. Trial mixes of concrete with 0.5% & 1% of admixtures shall be carried out to ascertain compatibility between a particular cement and a particular admixture, at contractor’s cost and as per direction of Engineer-in-Charge. Cost of all admixtures shall be borne by the contractor and deemed to have been included in his offer.

5.2.2 Grade of concrete - The characteristic compressive strength of various grades of concrete shall be given as below:-

	
	Grade

Designation
	Compressive strength on 

15 cm cubes 

min. 7 days 

(N/ mm2)
	Specified characteristic compressive strength at 

 28 days 

(N./mm2)
	Minimum 

cement 

content 

(Kg. Per 

cub. Mtr)
	Maximum

free water cement ratio

	1

2

3
	M20

M25

M30
	As per design

As per design

As per design
	20

25

30
	360

400

450
	0.50

0.50

0.45


5.2.3 The concrete mix will be designed for the target mean strength as specified hereafter so as  to achieve minimum slump of 25mm (without adding the admixture) and the compaction factor 0.75 to 0.80. The contractor shall have to necessarily add at his own cost the admixture of approved quality  so as to achieve the slump  required as per specification depending upon location element and nature of congestion of reinforcement.

5.2.4 In the designation of concrete mix letter M refers to the mix and the number to the specified characteristic compressive strength of 15 cm- cube at 28 days expressed in N/mm2. 

5.2.5 
It is specifically highlighted that in addition to the above requirements, the maximum cement content for any grade shall be limited to 450 Kg/cubic metre.

5.2.6 
The minimum / maximum cement content for design mix concrete shall be maintained as per the quantity mentioned above.  Even in the case where the quantity of cement required is higher than the minimum specified above to achieve desired strength based on an approved mix design, nothing extra shall become payable to the contractor.

5.3.  
The first concrete mix design/ laboratory tests, with admixture (if to be used by contractor at his own cost) and without admixture will be carried out by the contractor through one of the following laboratories/ test houses.

(I) 
Government Engineering College.

(ii)
National Council for Cement & Building Materials,.

(iii)
CRRI, Delhi or its Regional Testing center in MP. 


The various ingredients for mix design/ laboratory tests shall be sent to the lab/ test houses through the engineer-in-charge immediately after award of work and the samples of such aggregates sent shall be preserved at site by the department. 

5.3.1  
In the event if all the three laboratories are unable to carry out the requisite design testing the contractor may have it done from any other laboratory with prior approval of the Engineer-in-charge.

5.3.2 The contractor shall submit the mix design report from any of above approved laboratories for approval of Engineer-in-Charge within 45 days from the date of issue of letter of acceptance of the tender.   No concreting shall be done until the mix design is approved.  In case of white cement use of admixtures in concrete with ordinary Portland cement, the contractor shall design and test the concrete mix by using trial mixes with white cement and / or admixtures also for which nothing extra shall be payable. 

5.3.3 In case of change of source of characteristic properties of the ingredients used in the concrete mix during the work a revised laboratory mix design report conducted at laboratory established at site shall be submitted by the contractor as per direction of the Engineer-In-Charge. 

5.4 
All cost of mix designing and testing connected therewith including charges payable to the laboratory shall be borne by the Contractor.

5.5 
CONCRETE MIXING, TRANSPORTATION, PLACING & COMPACTION

The concrete shall be sourced from on-site/off site batching and mixing through Mechanical means conforming to BIS code/CPWD norms.  It shall have the facilities of presetting the quantity to be weighed. 

All other operations in concreting work like mixing, Slump, Laying/Placing of concrete, compaction, curing etc. not mentioned in this particular specification for Design Mix of Concrete shall be as per IS: 456-2000 and Additional/Special Condition forming part of this tender document. 

5.6
The plinth level of buildings is to be kept as per drawings above ground level.   All the works done upto plinth level will be measured and paid in foundation work upto plinth level.  Nothing extra will be paid for higher plinth level.

5.7  
Sampling and strength of designed. Concrete mix- Refer para 15 of IS 456-2000.

5.8       Acceptance criteria:- Refer para 16 of IS 456-2000.

5.9        Quality control of DESIGN – mixed concrete 

Quality control of design– mixed concrete will be divided into three convenient areas forward control, immediate control and retrospective control.

Forward Control ;-

5.9.1 Forward Control and consequent corrective action are essential aspects of quality control. It includes: - 

i) Control of Purchased Material Quality 

It shall be assured that all the materials purchased and used in the production of concrete conform to the stipulation of the relevant agreed standards with the material supplier and the requirements of the products mix design and quality control procedures. Visual checks, sampling and testing, certification from material supplier and information/data from material supplier can accomplish this.

ii) Control of Material Storage

Adequate and effective storage arrangement shall be provided for prevention of contamination, reliable transfer and feed systems, drainage of aggregates prevention of freezing or excessive solar heating of aggregates etc.

iii) 
Record of Mix Design and Mix Design Modification.

Record of mix design and mix design modification will be readily available  for inspection of engineer-in-charge at any time.

5.9.2
Intermediate Control

Intermediate control is concerned with instant action to control the quality of concrete being produced or that of deliveries. It will cover: -

I. Weighing :- For each load, written or printed records shall be made of the weights of the materials ,the estimated slumps, the total amount of water added to the load,etc.

II. Visual observation of concrete during production and delivery or during sampling and testing of fresh concrete (assessment of uniformity, cohesion, workability, adjustment to water content). The workability of the concrete shall be controlled on a continuous basis during production and any necessary corrective action taken.

III. Use of equipment at the plant designed to measure moisture content of aggregates, particularly fine aggregates or the workability of the concrete.

IV. Making corresponding adjustments manually w.r.to quantities to allow for observed, measured or reported changes on materials or concrete qualities.

V. Concrete mixes shall be randomly sampled and tested for workability and corrective action shall be taken where significant variation is noticed as per direction of the Engineer-in-Charge.

5.9.3
Retrospective Control:-

Retrospective control covers:

I. Sampling of concrete; testing; monitoring of results.

II. Any property of materials or concrete such as aggregate grading, slump, air content, silt content, of sand, quality of admixture, cement etc.

III. Stock control of materials.

IV. Diagnosis and correction of faults identified from complaints.

6.0     
STEEL WORK: - 


The contractor shall procure structural steel confirming to relevant codes from main producers approved by Min. of Steel viz SAIL, TISCO, IISCO and RINL and BIS approved manufacturers like Kamdahenu, Surya, Barnala and Rathi with the approval of Engineer-in-charge whose decision shall be binding. The contractor shall have to obtain and furnish test certificate to the Engineer-in-Charge in respect of all supplies of steel brought by him to the site of work. The samples shall also be taken and got tested by Engineer-in-Charge. One sample for each 20 MT or part thereof shall be got tested as per the provision of CPWD specification 96. In case the test results indicate that the steel arranged by the contractor does not confirm to the codes, the same shall stand rejected and shall be removed from the site of work by the contractor at his cost within a week’s time.

To reduce of corrosion, reinforcement steel bar should be stacked on brick platform about 30 to 45 cm above ground.  A coat of cement wash should be given to steel bars.  Nothing extra payable on this account. 

All the welded joints for grill, railing and frames etc. shall have continuous flash butt welding as per IS: 822-1970. The welded joints shall be properly finished by grinding before applying coat of primer. 

All welded steel work shall be tested for quality of weld as laid down in IS 822-1970 before actual erection. The steel door, windows, ventilators shall conform to IS 1038-1983 amended upto 1998. Welding shall be flash butt welding of steel doors, windows and ventilators made from rolled steel section. In other case where flash butt welding is not possible, welding shall be done by the suitable method to form solid fused welding joint.

Fabrication


Fabrication shall generally be done as specified in IS:800.In major works or where so specified, shop drawings giving complete information for the fabrication of the component parts of the structure including location, type, size, length & details or rivets, bolts or welds, shall be prepared in advance of the actual fabrications and approved by the Engineer in charge.

General Specifications of the Proposed Pre-Engineered Building 

A.
Godown – 500 M2

	S.NO.
	DESCRIPTION 
	                                       DETAIL

	1.
	BUILDING TYPE
	TCCS(TAPERED COLUMN CLEAR SPAN)

	2.
	WIDTH
	12.5 M C/C (CENTRE TO CENTRE

OF STEEL COLUMN – may vary as per 

size of he the plot of land

	3.
	LENGTH
	40.0 M C/C (CENTRE TO CENTRE

 OF (STEEL COLUMN – may vary as 

per size of the plot)

	4.
	CLEAR HEIGHT
	4.5 M

	5.
	WIDTH MODULE
	1 @ 12.5 M

	6.
	ROOF SLOPE
	1 : 10

	7.
	BAY SPACING
	5 @ 8.0 M

	8.

	ROOF SHEETING
	0.47 MM TCT BARE GALVALUME HIGH 

TENSILE STEEL PROFILED SHEETING 

OVER COMPLETE ROOF AREA

	9.
	WALL CLADDING
	0.5MM TCT COLORED GALAVALUME 

HIGH TENSILE STEEL PROFILED CLADDING

ABOVE PLINTH LEVEL

	10.
	PURLINS & GIRTS
	‘z’ SECTIONS ARE CONSIDERED FOR 

PURLINS AND GIRTS OF 

THICKNESS DESIGNED AS PER 

DESIGN REQUIRE – 

MENT. GLIRTS ARE DESIGNED AS BY

FRAMED FOR END WALLS & SIDEWALLS 

	11.
	END WALL FRAMES
	BOTH THE ENDWALL FRAMES ARE 

CONSIDERED TO BE POST AND BEAM 

SYSTEMS.   

	12.
	GUTTERS &

DOWNSPOUTS
	GUTTERS ARE CONSIDERED ON BOTH

THE SIDE WALLS FOR FULL LENGTH 

OF THE BUILDING. DOWNSPOUTS ARE 

CONSIDERED ON EVERY SIDEWALL

COLUMNS TILL FFL.

	13.
	FINISHING FOR 

STEEL WORK
	THREE COATS OF PAINTS ON A SINGLE

COAT OF FACTORY APPLIED GREY 

OXIDE PRIMER ON ALL 

PRIMARY MEMBERS   

CONSIDERED WHEREAS ALL SECO – 

NDARY MEMBERS WILL BE GIVEN 

GALAVANIZED TREATMENT.


B.
Office Building – 50 M2 inclined roof. Specification same as above. Sheeting of internal wall will be from both the sides.

APPLICABLE CODES:

Loads application in accordance with : 

The 2003 Edition of Law Rise Building System Manual

Metal building Manufacturers Association (MBMA)

Hot rolled and built up section designed with :

Manual of Steel Construction, 2005 Edition 

American Institute of Steel Construction (AISC) 

Cold-formed members designed in accordance with :

2003 Edition of Cold framed steel Design Manual 

American Iron and Steel Institute (AISI)

Welding is applied in accordance with :

American Welding Society (AWS D1.1.98)

Structural Welding Code – Steel

MATERIAL SPECIFICATIONS:

1.
PRIMARY MEMBERS :

Primary structural framing shall include the transverse rigid frames, ratters or portal, columns, and end wall wind columns. These will be fabricated from high grade steel plates conforming to ASTM – 572 & IS – 2062 as per design requirement.

2.
SECONDARY MEMBERS :

secondary structural framing shall include the purlins, girts, eave struts, wing bracing, flange bracing, base angles and clips.  Secondary structural members will be cold-framed C & Z sections.

3.
ROOF :  

Single Skin Bare Galvalume steel profiled sheeting considered for complete roof area. The sheeting will be of 0.47mm TCT. The profile will have depth of 28mm – 30mm at a pitch of 195mm – 200mm C/C. The overall width of the sheet will be 1040mm, which will be fixed on to the purlins with self drilling fasteners.

4.
Wall :  


Wall cladding will be a single skin arrangement with sheeting as 0.5mm TCT Lloydeck color coated Galvalume profiled sheeting..


The sheeting profile will have depth of 28mm – 30mm at a pitch of 195mm – 200mm C/C. The overall width of the steel will be 1040mm, which will be fixed on to the girts with self-drilling fasteners.

5.
GUTTER & DOWNPIPES   


gutters of color coated plain sheets considered. Downspouts of UPVC will be provided with 4 kg f working pressure.   

6.
SHEETING ASSESSORIES


The building shall be provided with sheeting accessories like standard fasteners. Filler strip, sealant and flashings as per standard specifications. 

7.
ANCHOR BOLTS 


Anchor bolts required as per design shall be supplied by Company.

8.
PAINT OF STRUCTURAL MEMBERS

All primary & Secondary structural members shall be shot blasted to remove dirt, grease, oil and loose mil scales and will be given one coat of shop applied grey oxide primer on all primary members and three coats paints over primer. All secondary members will be given galvanized treatment.    

7.0    
FLOORING: - 

7.1  
Proper gradient shall be given to flooring for toilets verandah, court yard etc.  by providing required  gradient in the lean concrete / sub-grade surface.

7.2 The bed concrete shall be fully compacted, particularly at the junctions of panels, during laying of flooring so that the finished floor does not give hollow sound.

8.0.
ROOFING

As per design drawing to be provided by the Contractor. 

9.0 
FINISHING
The cement paint, primer, ready mixed paint, bitumen and distemper etc. of approved manufacturer shall only be brought to the site of work in the original sealed containers. The material brought to the site of work shall be sufficient for atleast 30 days work.

The material shall be kept under the joint custody of contractor and Engineer - in- Charge.  The empty containers shall not be removed from the site till the completion of the work.

10.0  
SANITARY INSTALLATIONS
10.1 
The floor traps shall be encased in cement concrete of mix 1:2:4 making a block of plan size 300X300 mm.  The top of each floor trap shall be at a level 15 mm below the finished floor level.

10.2
The joint between floor trap and flooring as well as mouth of the floor trap shall be neatly finished with cement mortar and slurry along with the laying of the flooring to make it leak proof.

10.3
Wash Basin & W.C.:- Vitreous China wash basin and  WC pan shall be of brands  as per approved list of materials and as approved by Engineer -in-Charge.

11.0
WATER SUPPLY INSTALLATIONS:
11.1 
GI Pipes wherever necessary shall be fixed to RCC columns, beams etc. with approved GI clamps using rawl plugs and screws.   The holes for fixing rawl plugs shall only be drilled in the required size.

11.2 
In case of concealed pipes, primer and anticorrosive bitumen paint of approved quality shall be applied on pipes and fittings well in advance of laying of pipe work.  The damage to anticorrosive treatment in pipes and fittings shall be immediately rectified.  

  

   


12. 
   Guarantee in respect of sanitary installations/water supply works:   

The contractor shall also be responsible for rendering the work free from any leakage, seepage cracks in pipes and guarantee against faulty material and workmanship, defective galvanizing etc. for two years to be reckoned from the date of issue of completion certificate. 

SPECIAL CONDITIONS FOR CEMENT & STEEL

1
The contractor shall, at his own expense procure and provide all materials 

           including  Cement and steel required for the work.

2.  
The contractor shall procure all the materials in advance so that there is sufficient time to testing and approving of the materials and clearance of the same before use in work.

3. 
All materials brought by the contractor for use in the work shall be got checked from the Engineer -In-Charge or his authorized representative of the work on receipt of the same at site before use.

4. 
The contractor shall also employ necessary watch and ward establishments for the safe custody of materials at his own cost.

5. 
Contractor, has to produce manufacturers test certificate for each lot of cement & steel procured at site.

6. CONDITIONS FOR CEMENT:

6.1  
The contractor shall procure 43 grade (conforming to IS: 8112 1989) ordinary portland cement as required in the work, from reputed manufacturers of cement, having a production capacity of one million tonnes per annum or more, such as A.C.C., L&T, J.K. Cement, Vikram, Shri Cement, Birla Jute etc. as approved by Ministry of Industry, Government of India and holding licenec to use ISI certification mark for their product whose name shall be got approved from Engineer-in-Charge. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name and ISI marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of relevant BIS codes. In case test results indicate that the cement arranged by the contractor does not conform to the relevant BIS codes the same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s time of written order from the Engineer-in-charge to do so.

6.2  
The cement & structural steel shall be brought at site in bulk supply or as decided by the Engineer-in-Charge. 

6.3 
The cement godown of the capacity to store a minimum of 200 bags of cement shall be constructed by the contractor at site of work for which no extra payment shall be made. Double lock provision shall be made to the door of the cement godown. The keys of one lock shall remain with the Engineer-in-charge or his authorised representative and the key of the other lock shall remain with the contractor. The contractor shall be responsible for the watch & ward and safety of the cement godown. The contractor shall facilitate the inspection of the cement go-down by the Engineer-in-charge at any time.

6.4
The contractor shall supply free of charge the cement or structural steel required for    testing. The cost of tests shall be borne by the contractor .

6.5 
The actual issues and consumption of cement on work shall be regulated and proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein.

6.6. Cement brought to site and cement remaining unused after completion of work shall not be removed from site without written permission of the Engineer-in-Charge.

7.  
CONDITIONS FOR STEEL:

7.1      The contractor shall procure Structural steel members/ steel reinforcement bars confirming to relevant BIS codes from main producers as approved by the Ministry of Steel viz SAIL, TISCO, IISCO & RINL and BIS approved manufacturers like Kamdahenu, Rathi and Surya etc. with the approvel of Engineer-in-charge. The contractor shall have to obtain and furnish test certificates to the Engineer-in-Charge in respect of all supplies of steel brought by him to the site of work. Samples shall also be taken and got tested by the Engineer-in-Charge as per the provision in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform to relevant BIS codes, the same shall stand rejected and shall be removed from the site of the work by the contractor at his own cost within a week’s time from the written orders from the Engineer-in-Charge to do so.

7.2      The Structural steel members/steel reinforcement shall be brought to the site in bulk supply as decided by the Engineer-in-Charge.

7.3     The Structural steel members/ steel reinforcement shall be stored by the contractor at site of work in such a way so as to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and lengths should be stored about 30 to 45 cm above ground on brick platform.  A coat of cement wash should be given shall be stored separately to facilitate easy counting and checking

7.4 
For checking nominal mass, tensile strength, bend, rebend test etc. specimen of sufficient length shall be cut from each size of the bar/structural steel members at random of frequency not less than that specified below: - 

	Size of bar                       
	For consignment below 100 tonnes
	For consignment 

above 100 tonnes

	Under 10 mm dia
	One sample for each 25 tonnes or part thereof.
	One sample for each 40 tonnes or part thereof.

	10 mm to 16 mm dia
	One sample for each 35 tonnes or part thereof.
	One sample for each 45 tonnes or part thereof.

	Over 16 mm dia
	One sample for each 45 tonnes or part thereof.
	One sample for each 50 tonnes or part thereof.


7.5       The contractor shall supply free of charge the steel required for testing. The cost of tests shall be borne by contractor.

7.6      The actual issue and consumption of steel on work site shall be calculated and proper accounts maintained as provided as per CPWD norms. The theoretical consumption of steel shall be worked out as per procedure prescribed in CPWD. 

7.7  
Steel brought to site and steel remaining unused shall not be removed from site without the written permission of the Engineer-in-Charge.

PARTICULAR SPECIFICATIONS FOR ELECTRICAL WORKS

GENERAL: 

Scope of work involves provision of conduits, switch boxes, junction boxes, outlet boxes and all similar connected work for Internal Electrification, involving concealed/surface conduits. In the concealed system, the conduits & accessories are to be provided in slabs during casting and in the walls by cutting chases. The conduit laying system shall conform to the following specifications.

1. The conduits to be provided shall bear ISI mark. The wall thickness shall not be less than 1.6 mm for conduits upto 32mm dia and not less than 2.00 mm for conduits above 32mm.

2. The conduits shall be laid as per Chapter 4 “Metal Conduit using system” of C.P.W.D. General Specifications Part I (1994) (Internal) as amended upto date.


3. All the conduits accessories shall be of threaded type. All threaded joints of the conduit shall be treated with suitable anti-corrosive compound.

4. Any extra opening in the junction boxes and outlets shall be plugged with suitable bushes.

5. All the outlet and junction boxes shall be filled with dry sand before recessing these in slabs. It is also recommended to provide a colour indication wherever junction boxes are provided in order to locate their position after the shuttering is recovered. Similarly fan boxes wherever provided shall be filled with dry sand.

6. Hook to be provided in the fan boxes shall be made of plain Mild steel bar, In no case hook should be made of for steel.

7. The conduit pipe should be laid in position and shall be adequately tied with the steel reinforcement bars by steel binding wires before concreting is done, to prevent displacement during casting.

8. There shall be no clogging of conduits laid in the system. To facilitate subsequent drawing of wire in the conduits, GI fish wire of 16/18 SWG shall be provided in the conduit while recessing. Wherever not possible, the fish wire shall be provided immediately after opening of shuttering, Nothing extra shall be paid for providing G.I. fish wire.

9. Fixing of standard bends and elbows shall be avoided as far as practicable and all conduits shall be suitably bent in a long radius curve to permit easy drawing of wires.

10. An earthed terminal with stud and two metal washers shall be provided in each metal box for termination of earth conductor.

11. Protective conductor (loop earthing) of specified size shall be laid along the runs of conduit between the distribution boards/switch boards.

12. For providing down drops, suitable chases to be cut in the wall by chase cutting tools. In no case haphazard cutting of wall by chiesel shall be allowed. The conduits in the chase case shall be fixed by means of suitable stapples, J-Hooks or any other approved means of fixing and these should not be more than 60 cm apart. After fixing the conduits, the chases shall be suitably filled with cement mortar 1:3 (1 cement: 3 coarse sand.)

13. All the junction boxes required in the run of conduit and outlet boxes for providing the fixture shall be provided as per the drawing and requirement of the Engineer –in- charge. This shall be measured along the run of the conduit and nothing extra shall be paid.

14. After the shuttering is removed the covers of junctions boxes/outlets shall be opened & properly cleaned and provided with layer of anticorrosive paint. The civil work around the boxes shall be finished properly. Similarly the contractor shall be responsible to open the covers of fan boxes and paint with anti-corrosive paint. The hooks in fan boxes if found to be titled shall be straightened.

15. All the electrical materials to be used on the work shall be first got approved from the Engineer- in- charge. Executive Engineer (Electrical) of concerned PWD Division will be Engineer-in-Charge for supervision of items covered under subhead  “ELECTRICAL WORK”.

APPROVED MAKES OF MATERIAL 

The materials of first/standard quality from the following approved makes are to be used. In case it is established that the brands specified below are not available in the market, contractor shall submit alternative proposal for the approval of Engineer-in-Charge.

	Sl. No. 
	Description 
	Approved Manufacturer 

	1. 
	White cement 
	Brila white, J.K. White 

	2. 
	a) Primers, paints 

b) Water proofing cement paint
	Nerolac, Asian, Berger, Johnson and 

Nicholson, ICI.

Snowcem, Durocem or equivalent as 

approved by the Engineer-in-Charge. 

	3. 
	Lime 
	Satna, Dehradun 

	4. 
	Putty 
	Shalimar or equivalent. 

	5. 
	Sanitary ware and fittings 
	E.I.D. Parryware (India) Ltd. and 

Hindustan Sanitary ware, CERA.

	6. 
	Bevelled edge mirror 
	Atul,Jolly or equivalent

	7. 
	Sand cast iron (S&S pipes and fittings) 
	HIF, RIF or equivalent 

	8. 
	G.I. Pipes 
	Tata, Jindal, GST

	9. 
	Brass./CP Brass fittings 
	Dripless, Marc, Jacquar, Lauret, Parko

	10. 
	Aluminium sections 

(Anodising by 

approved Anodiser) 
	Hindalco, Jindal, Indian Aluminium Co.

	11. 
	Water proofing compound / Admixture 
	FOSROC, CICO, PIDILITE 

	12. 
	Flush door, Block 

board, Plywood
	Duro (Sarda Plywood Industrial), Swastik 

(Kitply Industries Ltd.), Anchor (Indian 

Plywood Mfg. Co. Ltd.), Sitapur, Novopan, 

ECO board

	13. 
	Pressed Steel Profile 
	Anand Windows Pvt. Ltd, Raymnus Structural & Engg. Ind., Rajiv Profiles.

	14. 
	Rolling Shutters
	Rama Rolling Shutters, Joyti Rolling 

Shutters Anand Industries 

	15. 
	Clear / Float glass
	Float glass India Ltd. (Asahi), Gujarat 

Guardian (Modiguard)

	16. 
	Hardware 

A. Mortice lock, Multi – 

Purpose  lock 

B. Floor spring, Door closer

C.  Handles, Tower bolts, Hinges 
	Godrej, Golder, Hindustan, Secur,

Everite, Doorking, Garnish, Hardwyn

Aries, EarlBihari,Hardima



	17. 
	Ceramic tiles, Glazed tiles 
	Kajaria, Bell, Somany, NITCO, Orient

	18. 
	Vitrified ceramic tiles 
	Restile Ceramic, Bell Granito

	19. 
	Handmade/decorative 

Ceramic tiles/jali
	Shamsunder Varma Ceramic Tiles, Raja 

Tiles, Keramos  

	20. 
	PVC Tiles /Roll 
	Krishna Vinlys (Tuskar), Armstrong 

(Armada), Preminer Polyfilm Ltd., (Polyfloor) 

	21. 
	Suspended false ceiling 

Acoustical wall panel 
	Armstrong, Celotex, USG – LUXLON – track 

Deck (INTERARCH), India Gypsum.

	22. 
	Interlocking pavers Blocks
	Nimco Prefab, Paving Stone (I) Ltd.,

Unistone Products (I) P. Ltd., Comt Tiles & 

Prefab (P) Ltd., NITCO, KK Manhole or manufacturing at site with machine like in 

factory conditions.

	23. 
	Epoxy grout, Tile Adesives, 

Silicone Spray, 

Polysulphinde sealant 
	Roffe, Unitile, Ciba Geigy, Pidilite.

	24. 
	Work of Operation Theatre
	PES Installation Pvt. Ltd., MGI (India) Pvt. Ltd. Or equivalent.

	25. 
	Plastic emulsion, synthetic 

enamel and other paints
	Asain, ICI, Nerolac

	26. 
	MS Pipe
	GST, Jindal, Hissar, Tata.

	27. 
	Stainless steel friction stay
	Earl Bihari

	28. 
	Gun metal valves
	Zoloto, Leader, Sant, Kilburn


Note: - 
All other items shall be of ISI marked/as per approved sample kept  at site of  work.

                                                                                                   *******  
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Construction of Godowns for collection of Vegetables at BIJAGODA (GANGIWARA) (Land Area – 0.50 Acre)  in the  District of CHINDWARA (M.P.)
	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	194 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.5 Acre 
	
	









Total (1 to 7) :   Rs.           ------------------

Construction of Godowns for collection of Vegetables at UMRETH (Land Area – 0.40 Acre) n the  District of CHINDWARA (M.P.)
	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	180 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.40 Acre 
	
	


Total (1 to 7) :   Rs.           ------------------

Construction of Godowns for collection of Vegetables at NAVALGAON(BICHUA) (Land Area – 0.25 Acre)  in the  District of CHINDWARA (M.P.)

	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	127 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.25 Acre 
	
	


Total (1 to 7) :   Rs.           ------------------

Construction of Godowns for collection of Vegetables at PALAKHER  (Land Area – 0.55 Acre) in the  District of CHINDWARA (M.P.)
	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	207 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.55 Acre 
	
	


Total (1 to 7) :   Rs.           ------------------

Construction of Godowns for collection of Vegetables at SANWARIA ( Land Area – 0.28 Acre)_ in the  District of CHINDWARA (M.P.)
	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	134 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.28 Acre 
	
	


Total (1 to 7) :   Rs.           ------------------

Construction of Godowns for collection of Vegetables at BISAPUR

( Land Area – 0.26 Acre )in the  District of CHINDWARA (M.P.)
	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	130 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.26 Acre 
	
	


Total (1 to 7) :   Rs.           ------------------

Construction of Godowns for collection of Vegetables at SUNARIMOHGAON(KHUIYA) (Land Area – 0.50 Acre)  in the  District of CHINDWARA (M.P.)
	S.No.
	Particulars of Items
	Qty.
	Rate
	Amount(Rs.)

	1.
	Prefabricated inclined Roof Shed having  eaves height 4.5 M from plinth level.  Plinth Level will be 1M above Ground Level. Pre-fabricated wall be constructed above plinth level made of M.S. structures  covered with Galvanised Steel Colour coated Steel Sheets from outer side of proper thickness as per standard B.S. and I.S. Codes.  M.S. Columns, trusses, purlins duly design by Manufacturers.  Provision of  rolling shutters for main door of size 1.8 M X 2.4 M, Windows of size 1.5 M X 1.2 M.  Cost including foundation, brick wall 230 mm thick 1:6 cement mortar upto plinth level, heavy duty flooring, loading platform in front of Main Gate of size 4 M X 2.25 M X 1M.  Plinth protection of 600 mm wide with 50 mm thick PCC in (1:2:4) Mix over 75 mm thick PCC (1:3:6) and  75 thick stone boulder soling of 40 mm size complete in all respect.  Size of the godown will be fix as per size of the plot of land.

     
	500 sq.m.
	
	

	2.
	Office building as per specification given in item  No. 1 with certain modification Eaves height will be 3.2 M from plinth level.  Plinth height will be 450 mm from G.L.  There will be provision of base structure at the top of  roof for resting 500  liters water tank.

I.P.S. flooring, Providing of door/window’s frame and shutters made of M.S. steel. Building having.

Rooms-2 No of size 3.19 M X 3.19 M

Bath & toilet –1 no. of size 3.19x3.19 M

Verandah – 1 No. of size 3.19 x 3.19 M

Complete in all respect with sanitary fittings and  water supply in the bath and toilet room including providing syntax  water tank of 500 litres 


	50 sq.m.
	
	

	3.
	Providing and boring 4” dia tube well with pump, motor, starter & hand pump.
	1 set
	
	

	4.
	Boundary wall 2.5 M height from ground level made of 230 thick brick wall in 1:6 cement mortor stiffened  with R.C.C. columns of size 230 mm X 230 mm in RCC mix (1:2:4) @ 3 m. C/C. The wall be raised from ground level on R.C.C. beam rested on R.C.C. columns up to 1.5 M height.  In rest 1.1 M height galvanized barbed wire fencing horizontally in 5  ROWS rested on M.S. Angles of size 40mm X 40mm X 5mm M.S. Angle will be embeded in R.C.C. column upto 150 mm deep.  Cross barbed wire will be provided between two M.S. Angles Diagnoally.  walls should be plastered and painted from both the sides.  M.S. Gate will be provided.  
	194 M
	
	

	5.
	Approach road including providing culvert by providing 600 mm dia heavy duty RCC Hume pipe P.C.C. Road 150 mm thick (1:2:4) Mix after preparation of proper subgrade, providing sub-base with stone agregate of  size 90mm to 45mm & 53 mm to 22.5 mm with specification mentioned in C.P.W.D. 
	60 Sq.m.
	
	

	6.
	Electrification for godown, office and motor pump :

Providing proper electric cable for electrification to building for 10 kw load, electric wiring for power points (3 nos.) light and fan point (16 nos.) exhaust fan point (2 Nos) cost is inclusive of providing main switch, MCB, Fans, Bulb/Tube light complete in all respect including earthing.


	L.S.
	
	

	7.
	Cleaning, leveling of plot of land to pass out rain water from front side of the plot of land.
	0.5 Acre 
	
	


Total (1 to 7) :   Rs.           ------------------

SUMMARY OF COMMERCIAL BID

S. No.   Name of Collection Centre                         Price quoted

1.
      Bijagoda (Gangiwara)






2.
      Umreth 

3.
       Navalgaon (Bichua)

4.
       Palakher

5.
       Sanwari

6.
       Bisapur

7.
       Sunarimohgaon (Khuiya)










-------------------------



                    Grand  Total 



      :Rs.  










-------------------------

Signature of Contractor 
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