
 

Annexure – 6:  Delivery Schedule (Inquiry No: 91087463) 
 

S No. Description  Expected Plan Proposed by 
bidder 

1. Placing of purchase order/ Award of contract D0 

 

2. Delivery of lot of material at project site D0 + 30 

 

 a. 
Bidder informs the GIZ on readiness of 

material for inspection 
D0 + 07 

 

 b. 
Bidder loads and dispatches the 

truck/carriage for the project site 
D0 + 15 

 

 c. The first truck reaches the project site D0 +20 

 

 d. 

Unloading and inspection of material by 

the GIZ or by the agency appointed by the 

GIZ 

D0 + 22 

 

 e The last truck reached the project site D0 + 28 

 

 f 

Unloading and inspection of material by 

the GIZ or by the agency appointed by the 

GIZ for the last truck 

D0 + 30 

 

 

 
 

 

 


