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Terms of Reference  

 

Supporting development of Strategic Knowledge Products under CCA-RAI project 

 

1. Background: 
 

In synergy with Government of India’s Action Plans on Climate Change both at the National and State 

levels, MoEFCC and GIZ are jointly implementing a bilateral cooperation project titled ‘Climate Change 

Adaptation in Rural Areas-India (CCA-RAI)’ since 2009, which aims to integrate climate change 

adaptation measures into the national and state development planning through capacity development, 

generating pilot experiences on adaptation and knowledge management at the national level and in 

four partner states of Himachal Pradesh, Punjab, Tamil Nadu & Telangana. CCA-RAI has four work 

packages namely, Capacity building at national level; Climate change relevant model projects at local 

level; Accessing National and International climate finance at state level; Capacity development at the 

state level and knowledge management at both national and state levels. 

 

2. Scope of the assignment: 

CCA-RAI project under its ‘Knowledge Management’ work package aims at generating strategic 

knowledge on various aspects of climate change to support mainstreaming climate change adaptation 

into development planning process; capacity development; monitoring and evaluation and 

mobilising/accessing climate finance in the form of case studies, assessment reports, documentaries 

and approach papers for wider outreach including to policy makers, implementers and researchers. 

Such knowledge products are envisaged to promote policy advocacy and sharing of best practices and 

experiences for replication and scaling up. The qualified agency/consortium is therefore requested to 

support GIZ in developing relevant knowledge products under various components of CCA-RAI project: 

 

Task 1: Develop a short infographic animation/documentary on CCA-RAI project 

To develop an infographic animation video (duration about 3-4 minutes) with the objective to present 

activities undertaken during the implementation of the project and showcase it in a visually appealing 

manner using photographs, text and graphics to showcase the process. The infographic video will 

include entire project implementation approach for climate risk management; localizing climate change 

adaptation; mobilizing/accessing climate finance; capacity development and thus promoting integration 

of climate change adaptation in the government plans and policy; contribution to India’s Nationally 

Determined Contributions (NDCs) & Sustainable Development Goals (SDGs) and strengthen 

community resilience. 

 

Task 2: Develop knowledge products for CCA RAI components on:  

 

2.1: Capacity building at national level 

This component aims to support MoEFCC on priority topics of loss and damage, monitoring & 

evaluation, strengthening of State Action Plans on Climate Change (SAPCC) and accessing climate 

finance. Under the component, various studies on following topics have been completed/ on-going. 

Based on the studies, following knowledge products in the form of policy briefs needs to developed and 

finalized. The content for the same will be provided by GIZ. 

i. Loss and Damage (L&D)  

ii. Monitoring and Evaluation (M&E) for Climate Change Adaptation (CCA) 
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2.2: Climate Change Adaptation Demonstration project 

This component aims to demonstrate approaches to integrate climate change adaptation in local level 

planning process through implementation of about 6 pilot projects in Project Partner States. 

Experiences generated through the implementation of these projects proposed to be documented which 

are as follows: 

i. Documentation of the approach for integrating climate change adaptation into development 

planning including clear guidelines on process at state and local levels and supporting power 

point presentation on the same. 

ii. Factsheets on 6 demonstration projects including documentation of impact 

iii. Policy brief on gender mainstreaming on climate adaptation measures at the local level 

iv. Documentary films (two versions one about 15 min and a condensed version of about 7-9 min 

on the same) showcasing interventions as part of the demonstration projects on site in the 

partner states as well as overall approach for capacity development including impact of such 

interventions. 

 

2.3: Accessing National and International climate finance 

This component aims to support States/UTs for accessing fund from various international and national 

windows of climate finance. Under this component, following knowledge product is proposed: 

i. Working paper on approaches to accessing and leveraging climate finance including success 

stories, opportunities and challenges and supporting power point presentation 

 

2.4: Capacity Development at the state level  

This competent aim to support capacity development activities for nodal & key line departments and 

other relevant stakeholders on climate change adaptation planning, implementation, financing 

SAPCCs, accessing climate finance and Monitoring and Evaluation. In addition, various studies are 

being undertaken like climate change impact and vulnerability assessment for water sector in 4 Project 

Partner States. Under this component, following knowledge product are proposed: 

i. Documentation on capacity development strategy on climate change for key stakeholders 

(state officials, district officials, NGOs, media etc) and supporting power point presentation 

ii. Brochures on capacity development activity at the State level for 4 partner State 

iii. Science briefs on water sector impact and vulnerability assessment studies for 4 partner States. 

 

3. Expected Output 

 Strategy cum inception document highlighting approach and mode of delivery of the knowledge 

products as highlighted above   

 Component wise policy brief/ science briefs/ briefing papers/ brochure/factsheets for the activities 

highlighted above  

 Infographic video capturing key results of the initiatives mainstreaming climate change adaptation 

(duration: 3-4 minutes) 

 Documentary (2 versions—15 minutes & 7-9 minutes videos) on capacity building and 

demonstration projects piloted in the partner states 
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4. Deliverables with timeline and format of delivery 

 

S. 

No. 

Task Deliverable Timeline Number 

of days 

1.  To prepare a strategy cum inception 

document highlighting the approach and 

mode of delivery of the documents and 

films highlighted above   

 

-Draft inception report  

 

 

- Revised report based on GIZ input, 

if any. 

 

April 2018 

Up to 

20 

2.  Component wise policy brief/ science 

briefs/ briefing papers for the activities 

highlighted above. This will comprise of 

following steps: 

 Development and finalisation of 

reports/documents   

 Editorial/layout finalization 

 Power point presentations where 

indicated 

Policy brief/presentations on 

following topics:  

o Accessing and addressing risk 

and vulnerability due to climate 

change L&D  

o M&E for CCA interventions 

o Approach for integrating CCA 

into development planning  

o Factsheets on 6 demonstration 

projects including 

documentation of impact 

o Policy brief on gender 

mainstreaming on CCA 

measures at the local level 

o Accessing, leveraging and 

mobilising climate finance  

Nov 15, 

2018 

Nov 15, 

2018 

 

Nov 15, 

2018 

 

March 15, 

2019 

 

March 15, 

2019 

 

November 

15, 2018 

Up to 

90 

 

 

3.  Infographic video capturing key results of 

the initiatives mainstreaming climate 

change adaptation. This will comprise of 

following steps:  

 Develop a storyline based on the 

content, objective and target group in 

consultation with GIZ  

 Develop a script based on agreed 

storyline 

 Preparation of first cut of the film and 

finalization based on GIZ input 

Infographic video on CCA-RAI 

project activities and its impact  

 

August 31, 

2018 

Up to 

30 

4.  Documentary on capacity building and 

demonstration projects piloted in the 

project partner states. This will comprise of 

following steps: 

 To develop a draft script and 

finalization in consultation with GIZ 

 Preparation of first cut of the film and 

finalization based on GIZ input 

 Development of power point 

presentation 

Documentary and power point 

presentation on capacity building 

and demonstration projects for the 

partner states  

 

March 15, 

2019 

Up to 

60 
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5. Supervision: The consulting agency/consortium will work as knowledge and outreach partner under 

the direction of Director (Climate Change), GIZ in close cooperation with climate change nodal 

agencies/ departments from partner States 

 

6. Duration of the contract: 200 days (from start date until March, 2019)  

 
7. Required qualification/ experience for the consulting agency/consortium 

 
a. Agency/consortium should have following administrative and financial requirement in conducting the 

assignment: 
 

 Average annual turnover for the last three financial years should be at least 350,000 Euro 

 Number of employees as at 31.12.2017 should be at least 25 persons 

 Agency/consortium must have handled at least 3 projects on Climate Change and Natural 

Resource Management in India in the last three years (with a minimum commission value of 

Euro 100,000).    

 
b. Agency/consortium should have following experience in conducting the assignment: 
 

 Technical experience (up to five specialists areas, including cross - cutting themes)  

      

 Technical experience (Climate Change, Environment and NRM themes)   

    

 Prior experience of working with GIZ and other multi-lateral and bilateral organisations would 

be preferred.       

 Minimum 10 years of experience and knowledge of working with government bodies and a 

wider group of stakeholders both individual and institutional level in India   

    

 Preferably 10 years of experience in developing science policy briefs, impact documentation 

and films         

 

c. Required Experience of Personnel: 

S. No. Position Professional Qualification & Experience Total 
Man days 

1.  Team Leader (1) Professionally qualified in communication/ documentation 

with experience (at least 10 years) of film 

direction/editing/script writing/ production on 

development issues including environment, climate 

change and NRM issues.  

 

25 

2.  Video/ Film Editor (1) 

 

Professionally qualified in editing films especially 

documentaries and short films with past experience of at 

least 5 years in editing films and documentaries/ short 

films especially on development issues including 

environment, climate change and NRM issues  

 

45 

3.  Reporter, content 

editors and 

documentation 

specialists (4) 

 

Reporter, content editors and documentation specialists 

will be responsible for on ground reporting (if needed), 

editorial planning, rewriting, editing, design, layout and 

graphics. These specialists should have atleast 5 years 

of experience and knowledge on climate change and 

development issues is must.  

 

80 
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4.  Camera persons (2) 

 

Professionally qualified for film shooting and still 

photography (indoor and outdoor) on development issues 

related to environment, climate change and NRM. 

Camera Persons should have an experience of at least 3 

years.  

 

20 

5.  Voiceover, graphic 

artist & illustrator (2) 

 

The consulting team should also include (either direct/ 

contracted) suitable number of expertise for voiceover, 

graphic development & illustration. The experts should be 

suitably qualified to do the job and with past experiences 

of at least 3 years. 

 

30 

             

8. Place of assignment: New Delhi with travel to Project Partner States (Himachal Pradesh, Punjab, 

Tamil Nadu and Telangana) 

 

9. Travel & Logistics: The assignment requires travel to project location in 4 partner States. The 
proposer should suitably indicate travel cost and cost of facilities such as editing studio, sound 
recording studio, Graphic studio etc. 

 


